



**Port of Miami Crane Management, Inc.**

**Addendum No. 3**

**DATE:** October 15, 2019  
**TO:** ALL PROSPECTIVE PROPOSERS  
**SUBJECT:** RFP2019.03.1 Gantry Rail Refurbishment Phase 2 and 3  
**DEADLINE FOR RECEIPT OF PROPOSALS:** October 29, 2019

This Addendum is issued to clarify and/or modify the previously issued Request for Proposals (RFP), and is hereby made part of the Subject RFP. All requirements of the RFP not modified herein shall remain in full force and effect as originally set forth. Please be sure to acknowledge receipt of this Addendum on the form provided by incorporating it within your submittal.

1. Attached as part of this Addendum are the following documents:
  - a) RFP 2019.03.1 Gantry Rail Refurbishment Phase 2 and 3
  - b) Form of Agreement, Contract 2019.031.1 (proposed)
  - c) Contractor's Performance and Payment Bond
  
2. Attached as part of this Addendum are replacement for the following documents:
  - a) Technical Specifications – Gantry Crane Rail Refurbishment Phase 2 and 3 (October 9, 2019)
  - b) Plans - Gantry Crane Rail Refurbishment Phase 2 and 3 (October 9, 2019)

**All other information remains the same.**

Terrence Kelsey, CPPB  
Procurement Agent  
[tdk@cranemgt.com](mailto:tdk@cranemgt.com)